CITY OF
LAFAYETTE

Office of the City Engineer
April 21, 2020

Board of Public Works and Safety
City of Lafayette

20 N 6™ Street

Lafayette, IN 47901

Dear Board Members:

You have before you the Contract with Butler, Fairman, and Seufert for the S 9™ Street Reconstruction
from Brick N Wood Drive to Veterans Memorial Parkway Project. This Project will add capacity, improve
the pavement conditions, and add pedestrian connectivity in this part of the City. Major components of
this Project include:

e Widen S 9" Street from 2 lanes to 3 lanes, improving traffic flow.
e Addition of storm sewer and curb and gutter

e Addition of a multi-use trail for pedestrians and bicyclists

e Addition of pedestrian-scale lighting

e Intersection improvement at the intersection of S 9™ Street

The contract amount for this project is $726,580.00. This is a Federal Aid project, and thus it will be paid
for with 80% Federal funds and 20% local funds.

This contract has been reviewed by the City Attorney and | recommend it for your approval.

Sincerely,

Jeromy L. Grenard, PE, PTOE
City Engineer / Public Works Director

City of Lafayette, Office of the City Engineer, 20 North 6" Street, Lafayette, Indiana 47901 Phone# 765-807-1050
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LPA - CONSULTING CONTRACT

This Contract (“this Contract™) is made and entered into effective as of the date of the last signature affixed
hereto (“Effective Date”) by and between City of Lafayette, Indiana, acting by and through its proper officials
(“LOCAL PUBLIC AGENCY” or “LPA”), and Butler, Fairman & Seufert, Inc. (“the CONSULTANT?), [an
individual residing in the State of Indiana] [a corporation/limited liability company organized under the laws of
the State of Indiana].

Des. No.: 1900482

Project Description: South 9 Street from Brick N Wood Drive to Veterans Memorial Parkway

RECITALS

WHEREAS, the LPA has entered into an agreement to utilize federal monies with the Indiana Department of
Transportation (“INDOT?) for a transportation or transportation enhancement project (“the Project™), which
Project Coordination Contract is herein attached as Attachment 1 and incorporated as reference; and

WHEREAS, the LPA wishes to hire the CONSULTANT to provide services toward the Project completion
more fully described in Appendix “A” attached hereto (“Services™);

WHEREAS, the CONSULTANT has extensive experience, knowledge and expertise relating to these
Services; and

WHEREAS, the CONSULTANT has expressed a willingness to furnish the Services in connection therewith.

NOW, THEREFORE, in consideration of the following mutual covenants, the parties hereto mutually
covenant and agree as follows:

The “Recitals” above are hereby made an integral part and specifically incorporated into this Contract.

SECTION I SERVICES BY CONSULTANT. The CONSULTANT will provide the Services and
deliverables described in Appendix “A” which is herein attached to and made an integral part of this Contract.

SECTION II INFORMATION AND SERVICES TO BE FURNISHED BY THE LPA. The
information and services to be furnished by the LPA are set out in Appendix "B” which is herein attached to
and made an integral part of this Contract.

SECTIONIII TERM. T he term of this Contract shall be from the date of the last signature affixed to
this Contract to the completion of the construction contract which is estimated to be January 15, 2025. A
schedule for completion of the Services and deliverables is set forth in Appendix “C” which is herein attached
to and made an integral part of this Contract.

SECTION IV COMPENSATION. The LPA shall pay the CONSULTANT for the Services performed
under this Contract as set forth in Appendix “D” which is herein attached to and made an integral part of this
Contract. The maximum amount payable under this Contract shall not exceed $ 726,580.00.

SECTION V NOTICE TO PROCEED AND SCHEDULE. The CONSULTANT shall begin the work
to be performed under this Contract only upon receipt of the written notice to proceed from the LPA, and shall
deliver the work to the LPA in accordance with the schedule contained in Appendix "C" which is herein
attached to and made an integral part of this Contract.
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SECTION VI GENERAL PROVISIONS

1.

Access to Records. The CONSULTANT and its sub-consultants, if any, shall maintain all books,
documents, papers, accounting records, and other evidence pertaining to all costs incurred under this
Contract. They shall make such materials available at their respective offices at all reasonable times
during this Contract, and for three (3) years from the date of final payment under this Contract, for
inspection or audit by the LPA, State, FHWA, or authorized designees. Copies shall be furnished at no
cost to the LPA if requested.

Assignment; Successors

A. The CONSULTANT binds its successors and assignees to all the terms and conditions of this
Contract. The CONSULTANT may assign its right to receive payments to such third parties as the
CONSULTANT may desire without the prior written consent of the LPA, provided that the
CONSULTANT gives written notice (including evidence of such assignment) to the LPA thirty (30)
days in advance of any payment so assigned. The assignment shall cover all unpaid amounts under
this Contract and shall not be made to more than one party.

B. The CONSULTANT shall not assign or subcontract the whole or any part of this Contract without
the LPA’s prior written consent. Additionally, the CONSULTANT shall provide prompt written notice
to the LPA of any change in the CONSULTANT’s legal name or legal status so that the changes may be
documented and payments to the successor entity may be made.

Assignment of Antitrust Claims. As part of the consideration for the award of this Contract, the
CONSULTANT assigns to the LPA all right, title and interest in and to any claims the
CONSULTANT now has, or may acquire, under state or federal antitrust laws relating to the products
or services which are the subject of this Contract.

Audits. The CONSULTANT acknowledges that it may be required to submit to an audit of funds paid
through this Contract. Any such audit shall be conducted in accordance with IC § 5-11-1, ef seg., and
audit guidelines specified by the State.

The State considers the CONSULTANT to be a “Contractor” under 2 C.F.R. 200.330 for purposes of
this Contract. However, if it is determined that the CONSULTANT is a “sub recipient” and if required
by applicable provisions of 2 C.F.R. 200 (Uniform Administrative Requirements, Cost Principles, and
Audit Requirements), CONSULTANT shall arrange for a financial and compliance audit, which
complies with 2 C.F.R. 200.500 ef segq.

Authority to Bind CONSULTANT. The signatory for the CONSULTANT represents that he/she
has been duly authorized to execute this Contract on behalf of the CONSULTANT and has obtained
all necessary or applicable approvals to make this Contract fully binding upon the CONSULTANT
when his/her signature is affixed, and accepted by the LPA.

Certification for Federal-Aid Contracts Lobbying Activities. T he CONSULTANT certifies, by
signing and submitting this Contract, to the best of its knowledge and belief that the LPA has complied
with Section 1352, Title 31, U.S. Code, and specifically, that:

I. No Federal appropriated funds have been paid or will be paid, byor onbe half of the
CONSULTANT, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any federal agreement, the making of any
Federal grant, the making of any federal loan, the entering into of any cooperative agreement, and
the extension, continuation, renewal, amendment, or modification of any federal agreement, grant,
loan, or cooperative agreement.
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2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this federal agreement, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, (Disclosure Form to Report Lobbying), in accordance
with its instructions.

3. The CONSULTANT also agrees by signing this Contract that it shall require that the language of
this certification be included in all lower tier sub-consultants, which exceed $100,000, and that all
such sub recipients shall certify and disclose accordingly. Any person who fails to sign or file this
required certification shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each failure.

Changes in Work. The CONSULTANT shall not commence any additional work or change the
scope of the work until authorized in writing by the LPA. The CONSULTANT shall make no claim
for additional compensation or time in the absence of a prior written approval and amendment
executed by all signatories hereto. This Contract may be amended, supplemented or modified only by
a written document executed in the same manner as this Contract. The CONSULTANT acknowledges
that no claim for additional compensation or time may be made by implication, oral agreements,
actions, inaction, or course of conduct.

Compliance with Laws.
A. The CONSULTANT shall comply with all applicable federal, state, and local laws, rules,

regulations, and ordinances, and all provisions required thereby to be included herein are hereby
incorporated by reference. The enactment or modification of any applicable state or federal statute or
the promulgation of rules or regulations thereunder after execution of this Contract shall be reviewed
by the LPA and the CONSULTANT to determine whether the provisions of this Contract require
formal modification.

B. The CONULTANT and its agents shall abide by all ethical requirements that apply to persons who
have a business relationship with the LPA as set forth in IC § 4-2-6, et seq., IC § 4-2-7, et seq. and the
regulations promulgated thereunder. If the CONSULTANT has knowledge, or would have
acquired knowledge with reasonable inquiry, that a state officer, employee, or special state
appointee, as those terms are defined in IC § 4-2-6-1, has a financial interest in the Contract, the
CONSULTANT shall ensure compliance with the disclosure requirements in IC § 4-2-6-10.5
prior to the execution of this Contract. If the CONSULTANT is not familiar with these ethical
requirements, the CONSULTANT should refer any questions to the Indiana State Ethics Commission,
or visit the Inspector General’s website at http:/www.in.gov/ig/. If the CONSULTANT or its agents
violate any applicable ethical standards, the LPA may, in its sole discretion, terminate this Contract
immediately upon notice to the CONSULTANT. In addition, the CONSULTANT may be subject to
penalties under IC §§ 4-2-6, 4-2-7, 35-44.1-1-4, and under any other applicable laws.

C. The CONSULTANT certifies by entering into this Contract that neither it nor its principal(s) is
presently in arrears in payment of taxes, permit fees or other statutory, regulatory or judicially
required payments to the State of Indiana. The CONSULTANT agrees that any payments currently
due to the State of Indiana may be withheld from payments due to the CONSULTANT. Additionally,
further work or payments may be withheld, delayed, or denied and/or this Contract suspended until the
CONSULTANT is current in its payments and has submitted proof of such payment to the State.

D. The CONSULTANT warrants that it has no current, pending or outstanding criminal, civil, or
enforcement actions initiated by the State, and agrees that it will immediately notify the State and LPA
of any such actions. During the term of such actions, the CONSULTANT agrees that the State and
LPA may delay, withhold, or deny work under any supplement, amendment, change order or other
contractual device issued pursuant to this Contract.
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E. If a valid dispute exists as to the CONSULTANTs liability or guilt in any action initiated by the
State or its agencies, and the LPA decides to delay, withhold, or deny work to the CONSULTANT,
the CONSULTANT may request that it be allowed to continue, or receive work, without delay. The
CONSULTANT must submit, in writing, a request for review to the Indiana Department of
Administration (IDOA) following the procedures for disputes outlined herein. A determination by
IDOA shall be binding on the parties. Any payments that the State/LPA may delay, withhold, deny,
or apply under this section shall not be subject to penalty or interest, except as permitted by IC § 5-17-
5.

F. The CONSULTANT warrants that the CONSULTANT and its sub-consultants, if any, shall obtain
and maintain all required permits, licenses, registrations, and approvals, and shall comply with all
health, safety, and environmental statutes, rules, or regulations in the performance of work activities
for the LPA. The CONSULTANT, its employees and sub-consultants have complied with and shall
continue to comply with all applicable licensing standards, certification standards, accrediting
standards and any other laws, rules or regulations governing services to be provided byt he
CONSULTANT pursuant to this Contract. Failure to do so may be deemed a material breach of this
Contract and grounds for immediate termination and denial of further work with the LPA.

G. The CONSULTANT affirms that, if it is an entity described in IC Title 23, it is properly registered
and owes no outstanding reports to the Indiana Secretary of State.

H. As required by IC § 5-22-3-7:
(1) The CONSULTANT and any principals of the CONSULTANT certify that:

(A) the CONSULTANT, except for de minimis and nonsystematic violations,
has not violated the terms of:

(i) IC §24-4.7 [Telephone Solicitation Of Consumers];

(ii) IC §24-5-12 [Telephone Solicitations]; or

(iii) IC §24-5-14 [Regulation of Automatic Dialing Machines];
in the previous three hundred sixty-five (365) days, even if IC § 24-4.7 is
preempted by federal law; and

(B) the CONSULTANT will not violate the terms of IC § 24-4.7 for the duration
of the Contract, even if IC §24-4.7 is preempted by federal law.

(2) The CONSULTANT and any principals of the CONSULTANT certify that an
affiliate or principal of the CONSULTANT and any agent acting on behalf of the
CONSULTANT or on behalf of an affiliate or principal of the CONSULTANT,
except for de minimis and nonsystematic violations,

(A) has not violated the terms of IC § 24-4.7 in the previous three hundred sixty-
five (365) days, even if IC §24-4.7 is preempted by federal law; and

(B) will not violate the terms of IC § 24-4.7 for the duration of the Contract,
even if [C §24-4.7 is preempted by federal law.

Condition of Payment. The CONSULTANT must perform all Services under this Contract to the
LPA’s reasonable satisfaction, as determined at the discretion of the LPA and in accordance with all
applicable federal, state, local laws, ordinances, rules, and regulations. The LPA will not pay for
work not performed to the LPA’s reasonable satisfaction, inconsistent with this Contract or performed
in violation of federal, state, or local law (collectively, “deficiencies™) until all deficiencies are
remedied in a timely manner.
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Confidentiality of LPA Information.

A. The CONSULTANT understands and agrees that data, materials, and information disclosed to
the CONSULTANT may contain confidential and protected information. Therefore, the
CONSULTANT covenants that data, material, and information gathered, based upon or
disclosed to the CONSULTANT for the purpose of this Contract, will not be disclosed to others
or discussed with third parties without the LPA’s prior written consent.

B.  The parties acknowledge that the Services to be performed by the CONSULTANT for the LPA
under this Confract may require or allow access to data, materials, and information containing
Social Security numbers maintained by the LPA in its computer system or other records. In
addition to the covenant made above in this section and pursuant to 10 [AC 5-3-1(4), the
CONSULTANT and the LPA agree to comply with the provisions of IC 4-1-10 and IC 4-1-11.
If any Social Security number(s) is/are disclosed by the CONSULTANT, the CONSULTANT
agrees to pay the cost of the notice of disclosure of a breach of the security of the system in
addition to any other claims and expenses for which it is liable under the terms of this Contract.

Debarment and Suspension.

A.  The CONSULTANT certifies by entering into this Contract that neither it nor its principals nor
any of its sub-consultants are presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily excluded from entering into this Contract by any federal agency or by
any department, agency or political subdivision of the State of Indiana. The term “principal” for
purposes of this Contract means an officer, director, owner, partner, key employee or other
person with primary management or supervisory responsibilities, or a person who has a critical
influence on or substantive control over the operations of the CONSULTANT.

B.  The CONSULTANT certifies that it has verified the state and federal suspension and debarment
status for all sub-consultants receiving funds under this Contract and shall be solely responsible
for any recoupment, penalties or costs that might arise from use of a suspended or debarred sub-
consultants. The CONSULTANT shall immediately notify the LPA if any sub-consultant
becomes debarred or suspended, and shall, at the LPA’s request, take all steps required by the
LPA to terminate its contractual relationship with the sub-consultant for work to be performed
under this Contract.

Delays and Extensions. The CONSULTANT agrees that no charges or claim for damages shall be
made by it for any minor delays from any cause whatsoever during the progress of any portion of the
Services specified in this Contract. Such delays, if any, shall be compensated for by an extension of
time for such period as may be determined by the LPA subject to the CONSULTANT's approval, it
being understood, however, that permitting the CONSULTANT to proceed to complete any services,
or any part of them after the date to which the time of completion may have been extended, shall in no
way operate as a waiver on the part of the LPA of any of its rights herein. In the event of substantial
delays or extensions, or change of any kind, not caused by the CONSULTANT, which causes a
material change in scope, character or complexity of work the CONSULTANT is to perform under
this Contract, the LPA at its sole discretion shall determine any adjustments in compensation and in
the schedule for completion of the Services. CONSULTANT must notify the LPA in writing of a
material change in the work immediately after the CONSULTANT first recognizes the material
change.
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13. Disadvantaged Business Enterprise Program.

A. Notice is hereby given to the CONSULTANT and any sub-consultant, and both agree, that
failure to carry out the requirements set forth in 49 CFR Sec. 26.13(b) shall constitute a breach
of this Contract and, after notification and failure to promptly cure such breach, may result in
termination of this Contract or such remedy as INDOT deems appropriate. The referenced
section requires the following assurance to be included in all subsequent contracts between the
CONSULTANT and any sub-consultant:

The CONSULTANT, sub recipient or sub-consultant shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this Contract. The
CONSULTANT shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT-assisted contracts. F ailure byt he
CONSULTANT to carry out these requirements is a material breach of this
Contract, which may result in the termination of this Contract or such other
remedy, as INDOT, as the recipient, deems appropriate.

B.  The CONSULTANT shall make good faith efforts to achieve the DBE percentage goal that may
be included as part of this Contract with the approved DBE sub-consultant identified on its
Affirmative Action Certification submitted with its Letter of Interest, or with approved
amendments. Any changes to a DBE firm listed in the Affirmative Action Certification must be
requested in writing and receive prior approval by the LPA and INDOT’s Economic
Opportunity Division Director. After this Contract is completed and if a DBE sub-consultant
has performed services thereon, the CONSULTANT must complete, and return, a
Disadvantaged Business Enterprise Utilization Affidavit (“DBE-3 Form™) to INDOT’s
Economic Opportunity Division Director. The DBE-3 Form requires certification by the
CONSULTANT AND DBE sub-consultant that the committed contract amounts have been paid
and received.

14. Disputes.

A. Should any disputes arise with respect to this Contract, the CONSULTANT and the LPA agree
to act immediately to resolve such disputes. Time is of the essence in the resolution of
disputes.

B. The CONSULTANT agrees that, the existence of a dispute notwithstanding, it will continue
without delay to carry out all of its responsibilities under this Contract that are not affected by
the dispute. Should the CONSULTANT fail to continue to perform its responsibilities
regarding all non-disputed work, without delay, any additional costs incurred by the LPA or
the CONSULTANT as a result of such failure to proceed shall be borne byt he
CONSULTANT, and the CONSULTANT shall make no claim against the LPA for such
costs.

C. If a party to this Contract is not satisfied with the progress toward resolving a dispute, the
party must notify the other party of this dissatisfaction in writing. Upon written notice, the
parties have (10) business days, unless the parties mutually agree in writing to extend this
period, following the written notification to resolve the dispute. If the dispute is not resolved
within ten (10) business days, a dissatisfied party may submit the dispute in writing to initiate
negotiations to resolve the dispute. The LPA may withhold payments on disputed items
pending resolution of the dispute.
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Drug-Free Workplace Certification.

As required by Executive Order No. 90-5 dated April 12, 1990, issued by the Governor of Indiana, the
CONSULTANT hereby covenants and agrees to make a good faith effort to provide and maintain a
drug-free workplace. The CONSULTANT will give written notice to the LPA within ten (10) days
after receiving actual notice that the CONSULTANT, or an employee of the CONSULTANT in the
State of Indiana, has been convicted of a criminal drug violation occurring in the workplace. False
certification or violation of this certification may result in sanctions including, but not limited to,
suspension of contract payments, termination of this Contract and/or debarment of contracting
opportunities with the LPA for up to three (3) years.

In addition to the provisions of the above paragraph, if the total amount set forth in this Contract is in
excess of $25,000.00, the CONSULTANT certifies and agrees that it will provide a drug-free
workplace by:

A. Publishing and providing to all of its employees a statement notifying them that the unlawful
manufacture, distribution, dispensing, possession or use of a controlled substance is prohibited in
the CONSULTANT’s workplace, and specifying the actions that will be taken against employees
for violations of such prohibition;

B. Establishing a drug-free awareness program to inform its employees of: (1) the dangers of drug
abuse in the workplace; (2) the CONSULTANT’s policy of maintaining a drug-free workplace;
(3) any available drug counseling, rehabilitation and employee assistance programs; and (4) the
penalties that may be imposed upon an employee for drug abuse violations occurring in the
waorkplace;

C. Notifying all employees in the statement required by subparagraph (A) above that as a condition
of continued employment, the employee will: (1) abide by the terms of the statement; and (2)
notify the CONSULTANT of any criminal drug statute conviction for a violation occurring in the
workplace no later than five (5) days after such conviction;

D. Notifying the LPA in writing within ten (10) days after receiving notice from an employee under
subdivision (C)(2) above, or otherwise receiving actual notice of such conviction;

E. Within thirty (30) days after receiving notice under subdivision (C)(2) above of a conviction,
imposing the following sanctions or remedial measures on any employee who is convicted of drug
abuse violations occurring in the workplace: (1) taking appropriate personnel action against the
employee, upto and including termination; or (2) requiring such employee to satisfactorily
participate in a drug abuse assistance or rehabilitation program approved for such purposes by a
federal, state or local health, [aw enforcement, or other appropriate agency; and

F. Making a good faith effort to maintain a drug-free workplace through the implementation of
subparagraphs (A) through (E) above,

Employment Eligibility Verification. As required by IC § 22-5-1.7, the CONSULTANT swears or
affirms under the penalties of perjury that the CONSULTANT does not knowingly employ an
unauthorized alien. The CONSULTANT further agrees that:

A. The CONSULTANT shall enroll in and verify the work eligibility status of all his/her/its newly
hired employees through the E-Verify program as defined in IC § 22-5-1.7-3. The
CONSULTANT is not required to participate should the E-Verify program cease to exist.
Additionally, the CONSULTANT is not required to participate if the CONSULTANT is self-
employed and does not employ any employees.
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B. The CONSULTANT shall not knowingly employ or contract with an unauthorized alien. The
CONSULTANT shall not retain an employee or contract with a person that the CONSULTANT
subsequently learns is an unauthorized alien.

C. The CONSULTANT shall require his/her/its sub-consultants, who perform work under this
Contract, to certify to the CONSULTANT that the sub-consultant does not knowingly employ or
contract with an unauthorized alien and that the sub-consultant has enrolled and is participating in
the E-Verify program.

D. The CONSULTANT agrees to maintain this certification throughout the duration of the term of a
contract with a sub-consultant.

The LPA may terminate for default if the CONSULTANT fails to cure a breach of this provision no
later than thirty (30) days after being notified by the LPA.

Force Majeure. In the event that either party is unable to perform any of its obligations under this
Contract or to enjoy any of its benefits because of natural disaster or decrees of governmental bodies
not the fault of the affected party (hereinafter referred to as a “Force Majeure Event™), the party who
has been so affected shall immediately or as soon as is reasonably possible under the circumstances
give notice to the other party and shall do everything possible to resume performance. Upon receipt
of such notice, all obligations under this Contract shall be immediately suspended. If the period of
nonperformance exceeds thirty (30) days from the receipt of notice of the Force Majeure Event, the
party whose ability to perform has not been so affected may, by giving written notice, terminate this
Contract,

Funding Cancellation. As required by Financial Management Circular 2007-1 and IC § 5-22-17-5,
when the Director of the State Budget Agency makes a written determination that funds are not
appropriated or otherwise available to support continuation of performance of this Contract, this
Contract shall be canceled. A determination by the Director of State Budget Agency that funds are not
appropriated or otherwise available to support continuation of performance shall be final and
conclusive.

Governing Law. This Contract shall be governed, construed, and enforced in accordance with the
laws of the State of Indiana, without regard to its conflict of laws rules. Suit, if any, must be brought
in the State of Indiana.

Indemnification. The CONSULTANT agrees to indemnify, defend, and hold harmless the LPA, its
agents, officials, and employees from all third party claims and suits including court costs, attorney’s
fees, and other expenses caused by any act or omission of the CONSULTANT and/or its sub-
consultants, if any, in the performance of this Contract. The LPA will not provide indemnification to
the CONSULTANT.

Independent Contractor; Workers’ Compensation Insurance. The CONSULTANT is performing
as an independent entity under this Contract. No part of this Contract shall be construed to represent
the creation of an employment, agency, partnership or joint venture agreement between the parties.
Neither party will assume liability for any injury (including death) to any persons, or damage to any
property, arising out of the acts or omissions of the agents, employees or sub-consultants of the other
party. The CONSULTANT shall provide all necessary unemployment and workers’ compensation
insurance for the CONSULTANT’s employees, and shall provide the LPA with a Certificate of
Insurance evidencing such coverage prior to starting work under this Contract.

Liability.  If the CONSULTANT or any of its sub-consultants fail to comply with any federal
requirement which results in the LPA’s repayment of federal funds to INDOT the CONSULTANT
shall be responsible to the LPA, for repayment of such costs to the extent such costs are caused by the
CONSULTANT and/or its SUB-CONSULTANTS.
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Licensing Standards. The CONSULTANT, its employees and sub-consultants shall comply with all
applicable licensing standards, certification standards, accrediting standards and any other laws, rules,
or regulations governing services to be provided by the CONSULTANT pursuant to this Contract. The
LPA will not pay the CONSULTANT for any services performed when the CONSULTANT, its
employees or sub-consultants are not in compliance with such applicable standards, laws, rules, or
regulations. If any license, certification or accreditation expires or is revoked, or any disciplinary
action is taken against an applicable license, certification, or accreditation, the CONSULTANT shall
notify the LPA immediately and the LPA, at its option, may immediately terminate this Contract.

Merger & Modification. This Contract constitutes the entire agreement between the parties. No
understandings, agreements, or representations, oral or written, not specified within this Contract will
be valid provisions of this Contract. This Contract may not be modified, supplemented, or amended,
except by written agreement signed by all necessary parties.

Nondiscrimination. Pursuant to the Indiana Civil Rights Law, specifically IC § 22-9-1-10, and in
keeping with the purposes of the federal Civil Rights Act of 1964, the Age Discrimination in
Employment Act, and the Americans with Disabilities Act, the CONSULTANT covenants that it shall
not disctiminate against any employee or applicant for employment relating to this Contract with
respect to the hire, tenure, terms, conditions or privileges of employment or any matter directly or
indirectly related to employment, because of the employee’s or applicant’s race, color, national origin,
religion, sex, age, disability, ancestry, status as a veteran, or any other characteristic protected by
federal, state, or local law (“Protected Characteristics”). The CONSULTANT -certifies compliance
with applicable federal laws, regulations, and executive orders prohibiting discrimination based on the
Protected Characteristics in the provision of services. Breach of this paragraph may be regarded as a
material breach of this Contract, but nothing in this paragraph shall be construed to imply or establish
an employment relationship between the LPA and any applicant or employee of the CONSULTANT
or any sub-consultant,

The LPA is a recipient of federal funds, and therefore, where applicable, the CONSULTANT and any
sub-consultants shall comply with requisite affirmative action requirements, including reporting,
pursuant to 41 CFR Chapter 60, as amended, and Section 202 of Executive Order 11246 as amended
by Executive Order 13672.

Notice to Parties: Any notice, request, consent or communication (collectively a “Notice™) under
this Agreement shall be effective only if it is in writing and (a) personally delivered; (b) sent by
certified or registered mail, return receipt requested, postage prepaid; or (c) sent by a nationally
recognized overnight delivery service, with delivery confirmed and costs of delivery being prepaid,
addressed as follows:

Notices to the LPA shall be sent to:

Mr. Jeromy Grenard, PE

Lafavette Engineer and Public Works Director
20 N. 6" Street

Lafayette, IN 47901

Notices to the CONSULTANT shall be sent to:

Butler, Fairman & Seufert
8450 Westfield Blvd, Suite 300
Indianapolis, IN 46240

or to such other address or addresses as shall be furnished in writing by any party to the other party.
Unless the sending party has actual knowledge that a Notice was not received by the intended
recipient, a Notice shall be deemed to have been given as of the date (i) when personally delivered; (ii)
three (3) days after the date deposited with the United States mail properly addressed; or (iii) the next

9
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day when delivered during business hours to overnight delivery service, properly addressed and prior
to such delivery service’s cut off time for next day delivery. The parties acknowledge that notices
delivered by facsimile or by email shall not be effective.

Order of Precedence; Incorporation by Reference. Any inconsistency or ambiguity in this
Contract shall be resolved by gi ving precedence in the following order: (1) this Contract, (2)
attachments prepared byt he LPA, (3) RFP document, (4) CONSULTANT’s response to RFP
document, and (5) attachments prepared by the CONSULTANT. All attachments, and all documents
referred to in this paragraph, are hereby incorporated fully by reference.

Ownership of Documents and Materials.

A. All documents, records, programs, applications, data, algorithms, film, tape, articles,
memoranda, and other materials (the “Materials”) not developed or licensed by the
CONSULTANT prior to execution of this Contract, but specifically developed under this
Contract shall be considered “work for hire” and the CONSULTANT hereby transfers and
assigns any ownership claims to the LPA so that all Materials will be the property of the
LPA. If ownership interest in the Materials cannot be assigned to the LPA, the
CONSULTANT grants the LPA a non-exclusive, non-cancelable, perpetual, worldwide
royalty-free license to use the Materials and to use, modify, copy and create derivative works
of the Materials.

B. Use of the Materials, other than related to contract performance by the CONSULTANT,
without the prior written consent of the LPA, is prohibited. During the performance of this
Contract, the CONSULTANT shall be responsible for any loss of or damage to the Materials
developed for or supplied by the LPA and used to develop or assist in the services provided
while the Materials are in the possession of the CONSULTANT. Any loss or damage thereto
shall be restored at the CONSULTANT’s expense. The CONSULTANT shall provide the
LPA full, immediate, and unrestricted access to the Materials and to CONSULTANT’s work
product during the term of this Contract.

Payments.
A. All payments shall be made in arrears and in conformance with the LPA’s fiscal policies and

procedures. No payments will be made in advance of receipt of the goods or services that are
the subject of this Contract except as permitted by IC § 4-13-2-20.

B. If the CONSULTANT is being paid in advance for the maintenance of equipment, software
or a service as a subscription, then pursuant to IC § 4-13-2-20(b) (14), the CONSULTANT
agrees that if it fails to fully provide or perform under this Contract, upon receipt of written
notice from the LPA, it shall promptly refund the consideration paid, pro-rated through the
date of non-performance.

Penalties/Interest/Attorney’s Fees. The LPA will in good faith perform its required obligations
hereunder and does not agree to pay any penalties, liquidated damages, interest or attorney’s fees,
except as permitted by Indiana law, in part, [C § 5-17-5, IC § 34-54-8, IC § 34-13-1 and IC § 34-52-2.

Notwithstanding the provisions contained in IC § 5-17-5, any liability resulting from the LPA’s failure
to make prompt payment shall be based solely on the amount of funding originating from the LPA and
shall not be based on funding from federal or other sources.

Pollution Control Requirements. If this Contract is for $100,000 or more, the CONSULTANT:

i. Stipulates that any facility to be utilized in performance under or to benefit from this Contract
is not listed on the Environmental Protection Agency (EPA) List of Violating Facilities issued
pursuant to the requirements of the Clean Air Act, as amended, and the Federal Water
Pollution Control Act, as amended;
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ii. Agrees to comply with all of the requirements of section 114 of the Clean Air Act and section
308 of the Federal Water Pollution Control Act, and all regulations and guidelines issued
thereunder; and

iii. Stipulates that, as a condition of federal aid pursuant to this Contract, it shall notify INDOT
and the Federal Highway Administration of the receipt of any knowledge indicating that a
facility to be utilized in performance under or to benefit from this Contract is under
consideration to be listed on the EPA Listing of Violating Facilities.

Renewal Option. This Contract may be renewed under the same terms and conditions. The term of
the renewed contract may not be longer than the term of the original Contract.

Severability. The invalidity of any section, subsection, clause or provision of this Contract shall not
affect the validity of the remaining sections, subsections, clauses or provisions of this Contract.

Status of Claims. The CONSULTANT shall give prompt written notice to the LPA any claims made
for damages against the CONSULTANT resulting from Services performed under this Contract and
shall be responsible for keeping the LPA currently advised as to the status of such claims. The
CONSULTANT shall send notice of claims related to work under this Contract to:

M. Jeromy Grenard, PE

Lafayette Engineer and Public Works Director
20 N. 6% Street

Lafayette, IN 47901

Sub-consultant Acknowledgement. The CONSULTANT agrees and represents and warrants to the
LPA, that the CONSULTANT will obtain signed sub-consultant Acknowledgement forms, from all
sub-consultants providing Services under this Contract or to be compensated for Services through this
Contract. T he CONSULTANT agrees to provide signed originals of the sub-consultant
Acknowledgement form(s) to the LPA for approval prior to performance of the Services by any sub-
consultant.

Substantial Performance. This Contract shall be deemed to be substantially performed only when
fully performed according to its terms and conditions and any written amendments or supplements.

Taxes. The State is exempt from most state and local taxes and many federal taxes. The LPA will not
be responsible for any taxes levied on the CONSULTANT as a result of this Contract.

Termination for Convenience.

A. This Contract may be terminated, in whole or in part, by the LPA, whenever, for any reason, the
LPA determines that such termination is in its best interest. Termination of services shall be
effected by delivery to the CONSULTANT of a Termination Notice at least thirty (30) days prior
to the termination effective date, specifying the extent to which performance of services under
such termination becomes effective. The CONSULTANT shall be compensated for services
properly rendered prior to the effective date of termination. The LPA will not be liable for
services performed after the effective date of termination. The CONSULTANT shall be
compensated for services herein provided but in no case shall total payment made to the
CONSULTANT exceed the original contract price or shall any price increase be allowed on
individual line items if canceled only in part prior to the original termination date.
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B. Ifthe LPA terminates or partially terminates this Contract for any reason regardless of whether it
is for convenience or for default, then and in such event, all data, reports, drawings, plans,
sketches, sections and models, all specifications, estimates, measurements and data pertaining to
the project, prepared under the terms or in fulfillment of this Contract, shall be delivered within
ten (10) days to the LPA. In the event of the failure by the CONSULTANT to make such
delivery upon demand, the CONSULTANT shall pay to the LPA any damage (including costs and
reasonable attorneys’ fees and expenses) it may sustain by reason thereof.

Termination for Default.

A. With the provision of thirty (30) days’ notice to the CONSULTANT, the LPA may terminate
this Contract in whole or in part if the CONSULTANT fails to:

1. Correct or cure any breach of this Contract; the time to correct or cure the breach may be
extended beyond thirty (30) days if the LPA determines progress is being made and the
extension is agreed to by the parties;

2. Deliver the supplies or perform the services within the time specified in this
CONSULTANT or any extension;

3. Make progress so as to endanger performance of this Contract; or

4. Perform any of the other provisions of this Contract.

B. If the LPA terminates this Contract in whole or in part, it may acquire, under the terms and in
the manner the LPA considers appropriate, supplies or services similar to those terminated,
and the CONSULTANT will be liable to the LPA for any excess costs for those supplies or
services, However, the CONSULTANT shall continue the work not terminated.

C. The LPA shall pay the contract price for completed supplies delivered and services accepted.
The CONSULTANT and the LPA shall agree on the amount of payment for manufacturing
materials delivered and accepted and for the protection and preservation of the property.
Failure to agree will be a dispute under the Disputes clause. The LPA may withhold from
these amounts any sum the LPA determines to be necessary to protect the LPA against loss
because of outstanding liens or claims of former lien holders.

D. The rights and remedies of the LPA in this clause are in addition to any other rights and
remedies provided by law or equity or under this Contract.

E. Default by the LPA. If the CONSULTANT believes the LPA is in default of this Contract, it
shall provide written notice immediately to the LPA describing such default. If the LPA fails
to take steps to correct or cure any material breach of this Contract within sixty (60) days
after receipt of such written notice, the CONSULTANT may cancel and terminate this
Contract and institute the appropriate measures to collect monies due up to and including the
date of termination, including reasonable attorney fees and expenses, provided that if such
cure is not reasonably achievable in such time, the LPA shall have up to one hundred twenty
(120) days from such notice to effect such cure if the LPA promptly commences and
diligently pursues such cure as soon as practicable. The CONSULTANT shall be
compensated for Services properly rendered prior to the effective date of such termination.
The CONSULTANT agrees that it has no right of termination for non-material breaches by
the LPA.

Travel. No expenses for travel will be reimbursed unless specifically authorized by this Contract.
Permitted expenses will be reimbursed at the rate paid by the State and in accordance with the Budget
Agency’s Financial Management Circular — Travel Policies and Procedures in effect at the time the
expenditure is made. Out-of-state travel requests must be reviewed by the LPA for availability of
funds and for conformance with Circular guidelines.
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Waiver of Rights. No right conferred on either party under this Contract shall be deemed waived,
and no breach of this Contract excused, unless such waiver is in writing and signed by the party
claimed to have waived such right. Neither the LPA’s review, approval or acceptance of, nor payment
for, the services required under this Contract shall be construed to operate as a waiver of any rights
under this Contract or of any cause of action arising out of the performance of this Contract, and the
CONSULTANT shall be and remain liable to the LPA in accordance with applicable law for all
damages to the LPA caused by the CONSULTANT’s negligent performance of any of the services
furnished under this Contract.

Work Standards/Conflicts of Interest. The CONSULTANT shall understand and utilize all
relevant INDOT standards including, but not limited to, the most current version of the Indiana
Department of Transportation Design Manual, where applicable, and other appropriate materials and
shall perform all Services in accordance with the standards of care, skill and diligence required in
Appendix “A” or, if not set forth therein, ordinarily exercised by competent professionals doing work
of a similar nature utilizing the highest professional and technical guidelines and standards.

No Third-Party Beneficiaries. This Agreement is solely for the benefit of the parties hereto. Other

than the indemnity rights under this Contract, nothing contained in this Agreement is intended or shall
be construed to confer upon any person or entity (other than the parties hereto) any rights, benefits or
remedies of any kind or character whatsoever.

[Remainder of Page Intentionally Left Blank]
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Non-Collusion.

The undersigned attests, subject to the penalties for perjury, that he/she is the CONSULTANT, or that he/she is
the properly authorized representative, agent, member or officer of the CONSULTANT, that he/she has not,
nor has any other member, employee, representative, agent or officer of the CONSULTANT, directly or
indirectly, to the best of his/her knowledge, entered into or offered to enter into any combination, collusion or
agreement to receive or pay, and that he/she has not received or paid, any sum of money or other consideration
for the execution of this Contract other than that which appears upon the face of this Contract. Furthermore,
if the undersigned has knowledge that a state officer, employee, or special state appointee, as those
terms are defined in IC §4-2-6-1, has a financial interest in the Contract, the Party attests to
compliance with the disclosure requirements in IC §4-2-6-10.5.

In Witness Whereof, the CONSULTANT and the LPA have, through duly authorized representatives, entered
into this Contract. The parties having read and understand the forgoing terms of this Contract do by their
respective signatures dated below hereby agree to the terms thereof.

CONSULTANT LOCAL PUBLIC AGENCY
BUTLER, FAIRMAN and SEUFERT, CITY OF LAFAYETTE BOARD OF
INC. | WORKS
Signature Signature
Chris Wheatley Gary Henriott, President
Vice President
Signature
Cindy Murray, Member
Signature

Norm Childress, Member

Attest: Signature
Ron Shriner, Member

Signature Signature
Mindy Miller, 1% Deputy Clerk Amy Moulton, Member
Date:

14



Version 3/19/2020

APPENDIX "A"

SERVICES TO BE FURNISHED BY CONSULTANT:

In fulfillment of this Contract, the CONSULTANT shall comply with the requirements of the
appropriate regulations and requirements of the Indiana Department of Transportation and Federal
Highway Administration.

The CONSULTANT shall be responsible for performing the following activities:

Project Description:

A.

Sl al il

7.
8.
9.

Project Limits on South 9" Street are from Brick N Wood Drive to the north side of
Veterans’ Memorial Parkway.

Proposed improvements include:

Roadway reconstruction to provide two travel lanes of traffic (one in each direction,
approximately 0.92 mile in length) with a center two-way left turn lane (no raised medians)
Intersection improvements at South 9" Street and Ortman Lane

Concrete curb and gutter

Concrete drive approaches

Multi-use trail throughout the length of South 9 Street from the Brick N Wood Drive
intersection to Veterans® Memorial Parkway

Sidewalk on the opposite side of multi-use trail along South 9™ Street from Brick N Wood
Drive to Ortman Lane; constraints will be assessed to determine if segments of sidewalk are
feasible south of Ortman Lane to Veterans’ Memorial Parkway

PROWAG compliant curb ramps

Coordination with LPA and Amelia Earhart Elementary School

Storm sewer that will utilize existing outlet locations and storm sewer trunklines, where
feasible and present in the northern section of the project

10.Pedestrian scale LED lighting
11.Pedestrian traffic signal heads, accessible push buttons and PROWAG compliant curb

ramps at the intersection of South 9" Street and Veterans’ Memorial Parkway

The CONSULTANT shall be responsible for performing the following activities:

Services by the CONSULTANT:

B.

SURVEY AND FIELD DATA COLLECTION:

1. Complete level circuit and Topographic Field Survey

2. Topographic information will be collected within the proposed project limits to facilitate

an accurate design and as a minimum the survey will include location of grade breaks,
roads, drives, sidewalks, tree lines, mailboxes, face of buildings, fire hydrants, visible
evidence of wells, overhead & buried utilities as marked by I UPPS, and storm &
sanitary structures with depth measurements.
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. The Field survey data shall be in conformance with the requirements of Title 865 IAC 1-

12 and will be integrated with the United States Public Land System as based on the
Indiana Geospatial Coordinate System (InGCS) for Tippecanoe County.

. Benchmarks will be established, and descriptions provided for or adjacent to the

proposed site at a minimum of four (4) locations. Datum will be NAVD 88.

. Research will be conducted for current land owner deeds, plats, surveys, and previous

project plans to determine current ownership, addresses, approximate property line
locations, and apparent street right-of-ways within the project limits.

. Underground utilities and features will be located based upon above ground markings

provided by ot hers. No independent investigation of subsurface features or
environmental conditions will be performed.

ENVIRONMENTAL SERVICES:

The environmental services required to develop this project shall meet the National
Environmental Policy Act of 1969 (NEPA) regulations and, as appropriate, latest versions of the
NEPA and the Indiana Department of Transportation (INDOT) Decision Making Process,
INDOT Procedural Manual for Preparing Environmental Documents, INDOT Categorical
Exclusion Manual.

The environmental document completed for this project will be coordinated, as required, with the
Environmental Scoping Manager at the INDOT Crawfordsville District, the INDOT Oftice of
Environmental Services, and the Federal Highway Administration.

The CONSULTANT shall provide the following services and environmental documentation:

L.

Public Involvement:

a. If the project meets the minimum requirements for Public Involvement per the
current Indiana Department of Transportation (INDOT) Public Involvement Manual, the
CONSULT ANT shall prepare and advertise a legal notice offering the public the
opportunity to request a Public Hearing. If no requests are forthcoming prior to the
established deadline date, the CONSULTANT shall obtain Public Involvement
Certification from the Public Hearings Section at INDOT prior to receiving final
environmental document approval.

b. If limited requests for a Public Hearing are received or it is determined by the
CONSUL TANT that the comments received could be adequately answered by meeting
with those respondents, a Public Meeting will be organized and held to answer their
specific questions. Minutes of the Public Meeting will be taken along with a list of
attendees. All comments made in the Public Meeting will be answered and submitted to
the INDOT Public Hearings Section for Public Involvement Certification prior to
receiving final environmental document approval.

c. If a Public Hearing is required, or the LP A desires to hold a Public Hearing,
the CONSULTANT shall prepare and advertise a legal notice, coordinate, and prepare a
Public Hearing. After the Public Hearing is held, the CONSULTANT will prepare a
transcript and comment/response sheets. Subsequent to the requirements of the Public
Hearing, the CONSULTANT shall obtain Public Involvement Certification from the
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INDOT Public Hearings Section prior to receiving final environmental document
approval.

2, Red Flag Investigation.

3. USFWS Coordination via [PaC web application (for bats)

4. Early coordination with various required local, state and federal agencies.
5. Project corridor impact evaluation including:

Waters Report and wetland determination/delineation, if required

Ecological Evaluation Form

Threatened and endangered species review

Karst, Sole Source Aquifers, Wellhead Protection Areas, Ground Water, Surface

Water and Drinking Water reviews.

; Floodplain review

1, Farmland review and completion of the Farmland Conversion Impact Rating form
(NRCS-CPA-106) for corridor type projects.

g. Section 6(f) (Land and Water Conservation Fund) and Section 4(f) (public park
and recreation land, wildlife and waterfowl refuges and historic properties)
reviews.

h. Identification and recording of existing documentation in regards to the criteria air
pollutants and the conformity status of the project in addition to identifying
additional requirements beyond conformity (hot spot analyses and mobile source
air toxics analyses) that may be applicable.

] Community impacts, Indirect and Cumulative Impacts, Relocation Studies.

k. Determination of the Regulatory Permits required for the project.

poow

6. Section 106 Consultation including, as appropriate,

Historic Property Report

Coordination with Consulting Parties

Archaeological Field Reconnaissance, Phase Ia (to be performed by N/S Services)
Preparation of 36 CFR 800.11(d) ("No Historic properties Effected") or 800.11
(e) ("No Adverse Effect") based upon results of the Historic Property Report and
consultation with the State Historic Preservation Officer (SHPO), the Indiana
Department of Transportation (INDOT) Cultural Resources Section (CRS) and
other consulting parties.

o0 o

7. Waterway Permits
a. IDEM 401 / USACE 404 Permits (Regional General Permit Notification Form)
b. IDNR Construction in a Floodway Permit (roadway approach work within the

regulated floodway of Elliot Ditch)

Items not included in the above descriptions include the following:

1. Tree, wetland or stream mitigation plans.

3. Section 106 documentation, meetings or the advertising of legal notices for an "Adverse
Effect" finding pursuant to 36 CER 800.11(e), (f) or (g).
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Preparation of a Memorandum of Agreement associated with 36 CFR 800.11 (e) for an

"Adverse Effect".

£9: i ISy th

Noise analysis.

Endangered species studies or reports.

Archaeological studies beyond a Phase la reconnaissance.

Completion of a Phase T or Il Environmental Site Assessment to determine specific

contamination.

These items will constitute a change of scope and will be paid for either under Additional
Services or as a lump sum fee.

3 UTILITY COORDINATION & RAILROAD SERVICES

UTILITY COORDINATION

The CONSULTANT shall perform utility coordination which shall include the following in
accordance with 105 TAC 13 “Utility Facility Relocation on Construction Contracts” for
INDOT and federal-aid local projects:

1.

10.

1.

12.

Initiate contact with INDOT Railroad Oversight Agent to coordinate approval for no
railroad involvement certification.

Finalize coordination with INDOT Railroad Oversight Agent with final plans and
MOT for no railroad involvement certification.

Prepare, route for approval, and coordination completion of railroad coordination
certification form.

Input information into the INDOT Utility Tracking Application (UTA) as needed
throughout the utility coordination process to keep UTA updated, and coordinate with
INDOT Oversight Agent staff as necessary.

Perform IUPPS 811 Design Ticket and area research to determine utilities in the area of
the project

Send out Initial Notice Letters for preliminary contact to all utilities, both public and
private, to establish: a point of contact, the location of the utilities facilities within the
field survey limits, and documentation of reimbursable property interests if any.

Send out Verification of Existing Facility Letters and plans to all utilities, review
response information as they are obtained and update / coordinate the update of the
project topographical information.

Notify utilities of the preliminary field check meeting and attend to discuss both
locations of existing facilities shown on the plans and potential conflicts between the
utilities and the proposed project.

Send out Conflict Analysis Letters to all utilities with revised plans and utility
information based on responses from Verification of Existing Facilities and discussions
at the Preliminary Field Check to verify any remaining conflicts with the proposed
improvements for the project.

Prepare SUE plans for use by the provider and coordinate to ensure their efforts cover
the SUE scope.

Supervise all SUE efforts to collect data on the exact location and elevation of the
existing utilities chosen to be potholed with the LPA, utilities, and subcontractor.
Review providers SUE submittal information
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13. Coordinate incorporation of necessary SUE information into project plans and
specifications

14. Send out Preliminary Final Plans, Requests for Work Plans Letters and Work Plan
Documents to each utility. AutoCAD files will be prepared and sent to utilities upon
request.

15. Review Utility Relocation Work Plans and Relocation Drawings for possible conflicts
with the proposed improvements for the project, and for conflicts between additional
utilities and their proposed relocations.

16. Coordinate a final utility coordination meeting if necessary to discuss utility relocations
with all relevant utilities.

17. Prepare, route and coordinate any agreements necessary for utility relocations.

18. Prepare utility coordination certification, utility special provision, utility relocation Gantt
chart for final submittals.

19. Issue all approved work plan and notice to proceed letters to the utilities unless
otherwise directed by the LPA or INDOT.

UTILITY COORDINATION CONSTRUCTION PHASE

The CONSULTANT shall perform utility coordination during relocations or construction phase
which shall include the following in accordance with 105 IAC 13 “Utility Facility Relocation on
Construction Contracts” for INDOT and federal-aid local projects:

1. Assist in coordination the completion of utility relocation dependency items by others
(such as staking of the right-of-way, clearing, grubbing, etc.) with the parties performing
the work to ensure it is completed in a timely fashion to allow utility relocations to be
completed on time.

2. Follow-up with utilities throughout their relocation timelines to keep up-to-date on
completion dates.

3. Attend the project pre-construction meeting.

4. Attend field meetings and or utility related conference calls.

5. Remain active throughout construction as needed for unforeseen conditions.

SUBSURFACE UTILITY INVESTIGATION AND QUALITY LEVEL B (QL-B) LOCATES
(SUBCONSULTANT)

The CONSULTANT shall make or cause to be made a complete subsurface utility investigation
including potholing and location services to identify the projects known conflict points and
missing utility location information needed to complete the project and complete quality level B
(QL-B) utility location survey including information identified through standard utility locate
practices or ground penetrating radar (GPR) of buried utilities within the limits of the project.

. UTILITY COORDINATION SURVEY ASSISTANCE

UTILITY RELOCATION STAKING

The CONSULTANT shall perform staking of the right-of-way, proposed structures, or other
design items necessary for utilities to perform their relocation prior to the contract being let on
an as needed basis for the hourly not to exceed amount established in Appendix D.

SUBSURFACE UTILITY ENGINEERING (SUE) SURVEY
The CONSULTANT shall also coordinate sending a survey crew back onsite to pick up exact
locations and elevations of the potholed utilities, then add that information to the plans. This
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work will be performed on an as needed basis for the hourly not to exceed amount established in
Appendix D.

EXISTING UTILITY SURVEY

The CONSULTANT shall submit Indiana 811 tickets to get existing utilities located throughout
the project limits in specific areas of concern due for design and utility coordination purposes in
the event that utility was not marked for original topographic survey, or additional information
is needed, which would require additional site visits for survey collection.

DESIGN AND PLANS:

L.

Project Limits are on South 9 Street from Brick N Wood Lane to Veterans Memorial
Parkway.

The CONSULTANT shall prepare conceptual design plans, including three typical
sections and layouts for three intersection scenarios at South 9™ Street and Ortman
Lane, to assist the LPA in determining preferred design elements and associated project
impacts.

Following the conceptual design phase, the CONSULTANT shall preliminary plans
and preliminary estimates of cost, which shall be in accordance with the accepted
standards for such work and in accordance with the following documents in effect at
the time the plans or reports are submitted: Chapter 7 (Plan Preparation) of the "INDOT
LPA Guidance Document for Local Federal-Aid Projects” (latest revision), INDOT 3-
R Design Standards, American Association of State Highway and Transportation
Officials "A Policy on Geometric Design of Highways and Streets", Indiana
Department of Transportation's Standard Specifications, Road and Bridge Memoranda
and Road and Bridge Design Manuals except as modified by supplemental
specifications and special provisions, if any, and shall be completed to the point
required to fulfill the requirements for a Public Involvement, no further work shall be
done on the plans, unless and until specifically directed by the LOCAL PUBLIC
AGENCY.

Preliminary Field Check Plans and Meeting: The CONSULTANT shall prepare
necessary information and conduct a Preliminary Field Check.

The CONSULTANT shall prepare Preliminary and Final Storm water drainage design
within the project limits of the project.

Final Right-of-Way Plan and Submittal: T he CONSULTANT shall submit Final
Right-of-Way plans to the LPA for review and approval.

Final Tracings Submittal and Review: Following receipt of the public hearing
certification, the CONSULTANT shall complete the final contract plans (Final
Tracings), special provisions (recurring and unique), final opinions of probable
construction costs, and all other necessary documents, reports and calculations. The
opinion of probable construction cost shall be prepared according to the current
practices of the INDOT and shall include all items of work required for the complete
construction of the work, including all temporary work necessary in connection
therewith, but shall not include the cost of such items of work for which the LOCAL

20



Version 3/19/2020

PUBLIC AGENCY, through its own forces or through other party or parties will
prepare detail plans. The unit prices to be used shall be in accordance with the methods
used by the INDOT. The CONSULTANT shall submit Final Tracings Plans to the
LPA and INDOT for review and approval.

7. Final Package Submittal: The CONSULTANT shall submit to INDOT all required
documentation for the Final Package Submission.

8. Bid Assistance: The CONSULTANT shall provide contract document and bid
assistance to INDOT and the LPA, including review of INDOT’s Contract Information
Book and addressing contractor inquiries.

9. The CONSULTANT shall assist the LPA in obtaining permits and approvals for the
Rule 5/ Frosion Control plans from the Indiana Department of Environmental
Management.

[tems not included in the above descriptions, but can be provided under a supplemental
agreement, include the following:

1. Documentation and submittal for Level 1 Design Exceptions necessitating a Stage |

submittal.
2. Stage 2 Submittal.
3. Railroad coordination
4, Utility relocation design

GEOTECHNICAL INVESTIGATION

The CONSULTANT shall make or cause to be made a complete Geotechnical Investigation
in accordance with "Requirements for Geotechnical Investigations” dated 1 November
1984. For bridge structures, the CONSULTANT shall make or cause to be made all the
necessary borings and subsurface explorations and the analysis thereof in accordance with
“General Instructions for Bridge Structure Investigations", dated 1 June 1984. Copies of
both are on file with INDOT and the documents are incorporated herein by reference and is
made a part hereof. Borings shall extend sufficiently in depth to obtain characteristic data
for the proper design of the foundation. In the event more extensive boring, sampling, and
testing is needed, a supplemental agreement shall be executed to pay for the additional work.
The Consultant shall backfill bore holes or cause to be backfilled in accordance with
"Aquifer Protection Guidelines' dated December 9, 1987. A copy of the document is on file
with the INDOT, Division of Materials and Tests, Geotechnical section.

PAVEMENT DESIGN

The CONSULTANT shall make or cause to be made a pavement design in accordance with
INDOT the latest INDOT requirements.

Upon completion and final approval of the work by the LOCAL PUBLIC AGENCY, the

CONSULTANT shall deliver to the LOCAL PUBLIC AGENCY the following, which
shall become the property of the LOCAL PUBLIC AGENCY:
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1. Set of final approved tracings of the contract plans drawn to a suitable scale on standard
36" x 23" sheets prepared in Adobe Acrobat® .pdf format (latest version at the time of
completion of the plans) on CD-ROM.

2. Set of Special Provisions for the Specifications in Adobe Acrobat® .pdf format (latest
version at the time of completion of the plans) on CD-ROM.

3. Copy of the construction cost estimates in Adobe Acrobat® .pdf format (latest version
at the time of completion of the plans) on CD-ROM.

4. Copy all design computations, Indexed, Paged and Bound in Adobe Acrobat® .pdf
format (latest version at the time of completion of the plans) on CD-ROM.

The CONSULTANT shall attend all such conferences with the officials of the LOCAL
PUBLIC AGENCY and other interested agencies as may be required in connection with
the work and to make his services available to the LOCAL PUBLIC AGENCY during
construction of the work for the interpretation of the plans where disagreement may arise
and for consultation during construction in the event unforeseen or unusual conditions
may arise.

Additional general data shall be issued at the mutual agreement of the CONSULTANT
and the LOCAL PUBLIC AGENCY. The CONSULTANT does not authorize or assume
liability for any reuse of the documents or digital materials described in this section for
any purpose other than this project and the specific use intended, unless adapted by and
approved by the CONSULTANT.

RIGHT OF WAY ENGINEERING

. The CONSULTANT shall provide RIGHT-OF-WAY ENGINEERING for an estimated

19 fee parcels and 10 temporary parcels in accordance with the procedures and standards
as indicated in the Indiana Department of Transportation, Land Acquisition Division,
Right-of-Way Engineering Procedures Manual including the following:

. Prepare any necessary single parcel Right-of-Way Exhibits, including, but not limited to,

right-of-entry exhibits.

. Prepare Right-of-Way Engineering Plans.
. Provide a documented 20-year title search (T&E Report) for each parcel prepared by an

abstractor as approved by the Indiana Department of Transportation (INDOT).

. Provide legal descriptions and land plats for each fee parcel prepared and certified by an

Indiana Registered Surveyor and transfer documents.

. Provide legal descriptions for each temporary parcel prepared and certified by an

Indiana Registered Surveyor and transfer documents.

. Provide updated T&E reports if necessary.
. Provide an Appraisal Problem Analysis (APA) for each parcel prepared by an appraiser

as approved by INDOT.
Complete a Location Control Route Survey Plat for the project limits

10. Physical monumentation will be established as necessary to acquire Right of Way

for this project in accordance with Title 865 TAC 1-12

1. Parcel staking for land acquisition, once per parcel.
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APPENDIX "B"

INFORMATION AND SERVICES TO BE FURNISHED BY THE LPA:

The LPA shall furnish the CONSULTANT with the following:

1.

10.

11.

12.

14.

Criteria for design and details for signs, signals, lighting, highway and structures such as grades,
curves, sight distances, clearances, design loading, efc.

Standard Specifications and standard drawings applicable to the project
Plans of existing bridge within the project limits
All written views pertinent to the location and environmental studies that are received by INDOT

Traffic assignments, Traffic Signal Warrants (New Signal), Traffic Lighting Warrants (New
Lighting)

Necessary permit forms and permit processing (US Army Corps of Engineers, US Coast Guard,
and/or Indiana Department of Natural Resources)

Available data from the transportation planning process

Utility plans available to INDOT covering utility facilities govern the location of signals and
underground conduits throughout the affected areas

Provide access to enter upon public and private lands as required for the CONSULTANT to
perform work under this Contract

Aerial Survey information

Existing water quality data

Laboratory tests for pavement investigation
Pavement design analysis

Geotechnical investigation, if applicable
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APPENDIX "C"

SCHEDULE:

No work under this Contract shall be performed by the CONSULTANT until the CONSULTANT
receives a written notice to proceed from the LPA.

All work by the CONSULTANT under this Contract shall be completed and delivered to the LPA for
review and approval within the approximate time periods shown in the following submission schedule (based
on an assumed Letting date of 1/15/2025):

A. Survey and Field Data Collection 110 days from Notice to Proceed

B. Environmental Services
a.  Draft Environmental Document approved by INDOT and available for release to the public
within 360 days after Notice to Proceed.
b.  Public Involvement requirements certified within 105 calendar days after approval of the Draft
Environmental Document.
c. Final Environmental Document approval within 45 days after receipt of Public Involvement

certification.
C. Field Check Held 380 days from Notice to Proceed
D. Right of Way Engineering 90 days from Field Check
E. Stage 3 Submission August 23, 2024 - 75 days prior to RFC
F. Final Tracing Submission October 7, 2024 - 30 days prior to RFC
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APPENDIX "D"

Compensation:

A. Amount of Payment

1. The CONSULTANT shall receive as payment for the services performed under this
Agreement the total fee, not to exceed $ 726.580.00 unless a modification of the
Agreement is approved in writing by the LOCAL PUBLIC AGENCY.

2. The CONSULTANT will be paid for the work performed under this agreement on a
lump sum basis in accordance with the following schedule:

a. Survey and Field Data Collection $ 38,700.00

b. Environmental Document $  37,600.00
c. Public Involvement Process

1. Public Information Meeting $ 6,800.00

2. Public Hearing and Transcript $ 14,200.00

d. Waters Permits $ 7,800.00

e. Utility Coordination $  15,600.00

f.  Utility Coordination Construction Phase $ 6,900.00

g. Design and Plans $  369,400.00

SUBTOTAL $__497.000.00

3. The CONSULTANT will be paid Unit Rates for the Right-of-Way Engineering
services performed under this Agreement in accordance with the following schedule:

Quantity Unit Price Total

Right-Of-Way Plans 1 EACH $ 9,800.00 $ 9,800.00
T&E Reports 19 EACH $ 400.00 $ 7,600.00
Fee Parcel Legals, Land Plats,

& Transfer Documents 19 EACH $ 2,350.00 $ 44,650.00
Temp Parcel Legals

& Transfer Documents 10 EACH $ 1,890.00 $ 18,900.00
T&E Updates 19 EACH $ 100.00 $ 1,900.00
Parcel Staking 29 EACH $ 190.00 $ 5,510.00
Appraisal Problem Analysis 29 EACH $ 25000 $ 7,250.00
Location Control Route

Survey Plat 1 EACH $6,500.00 $ 6,500.00
SUBTOTAL $ 102,110.00
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The LOCAL PUBLIC AGENCY agrees to compensate the CONSULTANT for On-
Call Additional Services onthe basis of actual hours of work performed on the
project at the hourly billing rates noted in APPENDIX “D-17. The Hourly Billing
Rates include overhead and fixed fee. The CONSULTANT will be paid for the
following work under additional services, or on a fixed fee basis, in accordance with
the following schedule:

a.  Utility Relocation Staking $ 3,100.00
b. SUE Survey $ 3,600.00
Existing Utility Survey $ 2,000.00

d. Construction Observation $ 15,000.00
SUBTOTAL $  23.,700.00

The CONSULTANT shall be reimbursed for direct project-related expenses.
Subconsultant reimbursable expenses will be invoiced at cost with no mark-up.
Estimated reimbursable expenses are:

a. Archaeological Investigation (NS Services) $ 3,650.00
b. Subsurface Utility Investigation & QL-B Locates $  20,775.00
b. Geotechnical Investigation and Report (GeoSolutions, Inc.) $  35,000.00
c. Pavement Design Services (Resource International, Inc.) $§  15,845.00
d. Erosion Control Design/ Rule 5 Permit (Resolution Group) $  13,500.00

SUBTOTAL $__ 88.,770.00

TOTAL $__726.580.00

The CONSULTANT shall not be paid for any service performed by the LOCAL
PUBLIC AGENCY or services not required to develop this project. Costs for
routine photocopy and paper reproduction, cellular phone costs, pager costs and
computer time costs will not be paid as a reimbursable but is to be included in the
above fees and overhead costs.

B. Method of Payment:

1.

The CONSULTANT may submit a maximum of one invoice voucher per calendar
month for work covered under this Agreement. T he invoice voucher shall be
submitted to the LOCAL PUBLIC AGENCY. The invoice voucher shall represent
the value, to the LOCAL PUBLIC AGENCY, of the partially completed work as of
the date of the invoice voucher. The CONSULTANT shall attach thereto a summary
of each pay item in Section A of this Appendix, percentage completed and prior
payments in a form acceptable to the LOCAL PUBLIC AGENCY.
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The LOCAL PUBLIC AGENCY for and in consideration of the rendering of the
engineering services provided for in Appendix "A", agrees to pay the
CONSULTANT for rendering such services the fee established above upon
completion of the work thereunder, acceptance thereof by the LOCAL PUBLIC
AGENCY and upon the CONSULTANT submitting an invoice as described above.

In the event of a substantial change in the scope, character or complexity of the work

on the project, the maximum fee payable and the specified fee shall be adjusted in
accordance with Section VI, 6 (changes in work), as set out in this Agreement.
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APPENDIX “D-1”
SCHEDULE OF COMPENSATION
BUTLER, FAIRMAN and SEUFERT, INC.

2020 HOURLY RATE SCHEDULE

Classification . Hourly Rates
E-V Engineer V (Principal) $ 235.00
E-IV Engineer IV $ 194.00
E-lll Engineer Il $ 168.00
E-ll Engineer | $ 128.00
E-l Engineer | $ 95.00
FP-IV Field Personnel IV — (Project Coordinator) $ 180.00
FP-IlI Field Personnel lll $ 143.00
FP-II Field Personnel || $ 112.00
FP-I Field Personnel | $ 87.00
EA-III Engineer’s Assistant Il $ 173.00
EA-II Engineer’s Assistant Il $ 141.00
EA-I Engineer’s Assistant | $ 95.00
SP-1 Support Personnel | $ 66.00
C-ll Clerical Il $ 115.00
C-l Clerical | $ 75.00
P-Ill Planner/Environmental Specialist |11 $ 140.00
P-I Planner/Environmental Specialist Il $ 100.00
P- Planner/Environmental Specialist | $ 85.00

The billing rates are effective January 2020 and may be adjusted annually (beginning
January 2021) to reflect changes in the compensation payable to the ENGINEER.
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BFS MAN-HOUR JUSTIFICATION
ROADWAY DESIGN FEES
DES NO 1900482 - S, 9th St, Brick N Wood to VMP, Lafayette

MAN-HOURS BY CLASSIFICATION LABOR COSTS
DESCRIPTION E-IV E-ll E-ll E-l EA-lIl EA-Il PER TASK
PROJECT MANAGEMENT
Project Selup 8 8 $2,719.76
Project Supervision / Scheduling 40 80 $19,900.40
Internal kick off meeting P 4 2 2 $1,479.90
Site Visit 3 3 3 $1.375.77
Kickoff Visit Notes and Photos Summary 2 4 $789.56
Monthly Project Status Reports/ billings - 48 months 48 $7,561.92
Progress Meetings 24 48 $11,940.24
Environmental Services Coordination 1 16 $2,703.07
Utility Coordinator Coordination 1 16 $2,703.07
Geotech Sub C ination 4 8 $1.980.04
Pavement Designer Coordination 4 8 $1,990.04
Right-of-Way Engineering Coordination 2 16 $2,885.50
Right-of-Way Services Coordination 2 16 $2,885.50
Railroad Coordinator Coordination
Coord Meetings with Earhart Elementary - assume 3 3 6 $1.492.53
STAGE 1 SUBMISSION
Collect existing plans, traffic data, mapping, reports, efc, 2 4 $789.56
Perform Traffic Data Collection - Miovision setup/ takedown 1 8 $867.86
Process Traffic Counts 1 4 §512.70
Prepare Topo for Plan and Profile Sheet 8 $990.56
Prepare Original Cross Sections 24 $2,971.68
Prepare conceplual typical sections - 3 each 2 4 6 $1.737.94
Prepare conceptual intesection exhibils - 3 intersect types 2 24 8 40 $10,047.58
Prepare conceptual trail/ sidewalk layout 4 8 24 $4.550.80
Prepare Preliminary Titlle Sheet and Index Sheet 1 2 8 $1,385.34
Prepare Preliminary Typical Cross Sectlions 4 2 16 $2,848.52
Prepare Abbreviated Engineer's Assessment 2 4 16 4 $2,705.48
Preliminary Layout for roundabout and approaches 2 18 32 16 $8,662.46
Future crosswalk coordination
Prepare roundabout checklist 2 8 $1,264.04
Prepare Preliminary Construction Detail Sheets 8 2 24 $4.469.24
Prepare Preliminary Plan and Profile 16 4 40 $7,947.92
Establish vertical 16 4 40 $7.947.92
Establish horizontal 4 8 $1,620.72
Preliminary drainage design crileria and requirements 2 8 24 8 $5,462.62
Prepare Preliminary Storm Sewer Design 24 80 24 $16.242.24
Calculate detention requirements 16 40 4 $7.760.72
Prepare Preliminary Cross Sections 2 8 40 $6.216.84
Preliminary public road approaches and private drives 2 8 32 $5,226.28
Determine Locations of any Retaining Walls Needed
Level One Checklist & Design Computations 4 8 32 $5.541.36
Identify any design exceptions 4 4 $1.104.64
Preliminary Guardrail Design & Calculations
Prepare preliminary cost estimate w/ major pay items 4 8 24 186 $5.691.20
QC/QA Plans and Submittal Docs 2 8 8 8 $3,564.70
Submit STAGE 1 in ERMS 1 4 $632.02
PRELIMINARY FIELD CHECK MEETING
Revise plans per STAGE 1 comments 2 8 8 $2.254.60
Develop roadside ditch grades and elevations
Eslablish preliminary construction limits 4 16 $2,611.28
Identify proposed RIW 8 4 4 $2,230.08
Establish roadside barrier and guardrail locations
Preliminary Curb Ramp Design (35 ea) 8 16 140 16 $17,569.96
Prepare details for roadway and shoulder layout at guardrail
Prepare preliminary pavement marking and signage plans 2 2 8 32 $5.591.14
Prepare preliminary traffic signal pedestrian plans 4 8 16 $3,560.24
Lighting selection coordination w/ City & suppliers 1 2 $1,679.99
Prepare preliminary lighting design and plans 16 50 24 §11,423.32
Electrical Service Coordination 1 4 $632.02
Prepare public and privale approach details 2z 16 $2,218.36
Analyze queue lengths for turn lanes
Intersection layout details with turn lanes and turning moveme| 2 8 16 16 $5.026.94
Develop preliminary MOT scheme and phasing 8 4 2 32 $6,289.08
Initiate unigue special provisions 4 16 $2,528.08
Preliminary pavement design request 4 $630.16
Update construction estimate with added quantities 2 8 16 2 $2,932.32
Coordinate Field Check and distribute plans 3 2 $709.86
Attend Field Check 3 3 3 $1,375.77
Prepare & distribute meeting minutes 2 1 $433.70
STAGE 2 SUBMISSION
Revise plans per PFC comments 2 4 4 $1,284.84
Finalize drainage design 8 24 16 $6.088.32
Finalize detention design 8 32 8 $6,046.72
Develop permanent erosion protection features

411472020



BFS MAN-HOUR JUSTIFICATION
ROADWAY DESIGN FEES
DES NO 1900482 - S. 9th St, Brick N Wood to VMP, Lafayette

Prepare hydraulics report and F ions 8 32 $5,056.16
Submit hydraulics report and documents for approval 4 2 $867.40
Finalize Curb Ramps and Sidewalks 8 16 24 8 $6,279.76
Finalize title sheet and index sheet 1 2 $366.26
Finalize plat sheets 1 8 $1,148.10
Update Plan and Profile sheels 4 8 16 $3.560.24
Prepare approach table 1 4 24 $3.603.70
Prepare structure data table 4 32 $4,436.72
Check plans for Design Criteria conformance 4 2 $867.40
Prepare documentation for Design Exceplions
Refine preliminary cost estimate 1 2 4 16 2 $2,640.27
Level One checklists and design computations 2 1 4 $928.98
QC/QA Plans and Submittal Docs 2 4 8 $1,943.98
Submit STAGE 2 in ERMS 1 4 $632.02

PUBLIC MEETING PLANS PREPARATION
Revise plans per STAGE 2 comments 4 4 $1.125.44
Prepare Plans for Public Viewing 1 4 16 $2,793.71
Upload Public Meeting Plans o ERMS 1 4 $632.02
Prepare Traffic Maintenance Plan Displays for Public 2 8 24 $4,596.86
Prepare TMP
Analyze Queues and Capacity Constraints for Closures 16 4 8 $3.705.44
Aftend Public Information Meeting & Public Hearing 4 4 $1.359.88

FINAL FIELD CHECK MEETING
Incorporate R/W Plan Comments 2 8 $1,305.64
Prepare Final Field Check Plans 4 2 8 §1,857.96
Finalize Permanent Erosion Control Details 2 4 8 $1.7680.12
Finalize Traffic Signal Plans 2 8 8 $2.254.60
Finalize Lighting Plans 8 16 24 $6,120.92
Finalize Traffic h and Phasing Plans 8 4 2 24 $5,298.52
Develop Temporary Erosion and Sediment Control Plans
Complete All Tables 2 4 8 8 $2.490.44
Complete Earthwork Summary 2 16 $2,296.20
Computations for Erosion and Sediment Control Features
Coordinate Field Check and distribute plans 2 2 $552.32
Aftend Field Check 3 3 3 $1,375.77
Prepare & distribute meeting minutes 2 1 $433.70

STAGE 3 SUBMISSION
Finalize Details and Tables 1 2 8 §1,385.34
Finalize Cross seclion details 2 24 $3.208.92
Calc final earthwork quantities 1 2 8 §1,385.34
Finalize all quantities 4 8 24 16 $5691.20
Update construction estimate with added quantities 1 2 4 8 $1.682.31
Ensure Geotech recommendations are incorporated D $315.08
Complele Special Provisions and Pay ltems 2 4 16 $2.210.20
Coordinate with Area Engineer for CPD and Plan Review 4 $630.16
Prepare and Submit Rule 5 Submissien
Finalize Project Commitments Report 4 2 $867.40
Finalize Traffic Control Plan Checklist 1 4 $473.78
QC/QA Plans and Submittal Docs 4 4 4 4 $2,329.64
Submit STAGE 3 in ERMS 1 4 $632.02

FINAL TRACINGS SUBMISSION
Revise plans per STAGE 3 comments 2 4 8 $1,780.12
Prepare Final Tracings Documents 8 12 $2,683.76
CIB review 4 $630.16

146 706 658 332 0 946
2020 Rates $62.29 $53.28 $40.02 $28.51 $55.43 $43.41
$9,094.34 | $37,615.68 | $26,333.16 | $9,465.32 $0.00 $41,065.86

Total Direct Labor $123,574.36

Overhead at 1.5936 $195‘928.‘E|

Total Direct Labor and Overhead $320,502.46

Fixed Fee 15.00% $48,075.37

Cost of Capitol 0.47% $580.80

TOTAL LABOR COSTS $369,158.63

DIRECT EXPENSE ITEMS
Mileage  $0.38 per mile $273.60 60 Miles 12 Trips
Mileage On-Site Travel $0.38 per mile $0.00 Miles Trips
Lodging $0.00 Nights
Per Diem $0.00 Nights

TOTAL DIRECT EXPENSES $273.60

TOTAL PROJECT COST $369,432.23

USE] $3689,400.00]
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N S S e rVi c es 4974 S Cobblestone Drive

‘ Zionsville, Indiana 46077
Environmental & Infrastructure lonsvijﬁ (;171;??3,4758

WWW.NSenvservices.com Fax: (317) 769-4718

April 13,2020

Ryan Scott

Butler, Fairman & Seufert, Inc.
8450 Westfield Blvd., Suite 300
Indianapolis, Indiana 46240-8302

Re:  Improvements to 9™ Street from Veterans Memorial Parkway to Brick N Wood Lane in
Lafayette, Tippecanoe County, Indiana.

Dear Mr. Scott;

Thank you for the opportunity to submit a scope and fee for the archaeological work on the
above referenced project. According to the information provided to me, this project calls for the
construction of a two-way, left turn lane for the entire stretch of the road, a new roundabout at
Ortman Lane (CR 300 South), sidewalks, and drainage upgrades via curb and gutter. A 70” wide
corridor, centered on the current roadway centerline, will be examined for a total study area of
approximately 8 acres.

For the purpose of this cost proposal it was assumed that about half of this area is located on
relatively undisturbed, level ground with poor surface visibility (i.e. less than 30%), which will
require us to excavate shovel probes to complete our survey of this portion of the project. Per
state guidelines, these shovel probes will be placed in a grid pattern at 15 m (49.2 ft.) intervals
and will be excavated to a diameter of 30 cm (11.8 in.) and a maximum depth of 50 cm (11.8 in.)
below the ground surface. All soil removed from these probes will be examined for cultural
material by screening it through Y4”-mesh hardware cloth. The remainder of the project area was
assumed to be previously disturbed, which can be confirmed with a cursory visual inspection of
the project area. In addition, based on the location and environmental setting of the project, it
was also assumed that no archaeological sites would be found during these investigations which
will allow us to utilize the Indiana Archaeology Short Report form to complete this project.

[f the above information is accurate, we could complete an archaeological records check and
Phase Ia field reconnaissance of the project area for $3,650.00. This cost proposal is inclusive of
all work and expense normally associated with a project of this nature and is valid for 30 days
from the date of this letter, unless an agreement is signed. Please be aware, however, that if any
of the information is not accurate or if the Indiana Department of Natural Resources, Division of
Historic Preservation and Archaeology (IDNR, DHPA), the Indiana Department of
Transportation (INDOT), or any other regulatory agency increases either the amount or scope of
work required to complete this project, a supplemental cost agreement may be required.

All work conducted for this project will be completed in accordance to and compliance with the
Secretary of the Interior’s Standards and Guidelines for Archaeology and Historic Preservation

| ASSESSMENTS INVESTIGATIONS COMPLIANCE |




Improvements to 9" Street in Lafayette, Tippecanoe County, Indiana Page |2

(48 FR 44716), the current Guidebook for Indiana Historic Sites and Structures Inventory -
Archaeological Sites issued by the IDNR, DHPA, the INDOT Cultural Resources Manual, and
any recent amendments to the Indiana Historic Preservation Act (IC 14-21-1). All field work,
laboratory analysis, and preparation of the final report and recommendations will be
accomplished or directly supervised by a Principal Investigator meeting the standards set forth in
36 CFR 61 of the National Historic Preservation Act and 312-IAC-21 of the Indiana
Administrative Code.

Upon receipt of a signed agreement, we will work with you to develop a timeline for completion
of the fieldwork and submission of the report. We will initiate the mapping and archaeological
records check portion of this proposal immediately upon the Notice to Proceed (signed
agreement). We know that time is of the essence in this project and will strive to have a
completed report to you as soon as possible to allow for the maximum amount of time for agency
review.

Once again, thank you for the opportunity to provide you with this proposal. We look forward to

working with you on this project. If you have any questions or need any additional information,
please feel free to contact me at j.plunkett@nsenvservices.com.

Sincerely,

Jeffrey A. Plunkett
Principal Investigator

ASSESSMENTS INVESTIGATIONS COMPLIANCE




%S0y, RESOURCE INTERNATIONAL, INC.
¢ 450 East 96" Street, Suite 500
837 |7 Indianapolis, Indiana 46240
= T:317.536.5768

April 14, 2020 glanning
Engineering

Mr. Chris Wheatley, P.E. Construction

Lafayette Road Department Manager Management

Butler, Fairman & Seufert, Inc.

11 South Third Street, Suite 200 Technology

Lafayette, Indiana 47901

Re: Fee Proposal - Pavement Analysis and Design
S. 9" Street Reconstruction and Widening
Brick N Wood Drive to Veterans Memorial Parkway
Des. No. 1900482
City of Lafayette, Indiana
Rii Proposal No. 20-1024

Mr. Wheatley,

Resource International, Inc. (Rii) is pleased to submit, for your review and consideration,
this cost proposal to perform pavement analysis and design for the proposed
reconstruction and widening along S. 9th Street from Brick N Wood Drive to Veterans
Memorial Parkway (Des. No. 1900482), in the City of Lafayette, Indiana.

As described in our attached proposal Rii will provide a complete pavement analysis and
design in accordance with Part 6 (Pavement Design) of the INDOT Design Manual (IDM).
Rii offers these services for $15,845.96 based on the established contract rates. Upon
receipt of notice to proceed (NTP), Rii will commence with work as soon as practical and
will meet the established schedule for completion provided in the contract documents.

We sincerely appreciate the opportunity to submit this proposal, and look forward to
working with you on this project. If you have any questions regarding this proposal,
please contact us.

Sincerely,

2 L

Brian R. Trenner, P.E.
Project Manager

Cc: S.lJohnson

I1SO 9001:2015 QMS

Committed to providing a high quality,
accurate service to our clients in a timely manner

Columbus, Cleveland, Cincinnati, Ohio Indianapolis, Indiana Louisville, Kentucky Pittsburgh, Pennsylvania Palm Beach, Florida




Resource International - Pavement Analysis and Design - Fee Proposal
S. 9th Street Reconstruction and Widening - Brick N Wood Drive to
Veterans Memorial Parkway - Des. No. 1900482 - City of Lafayette,
Indiana

" Introduction

Resource International, Inc. (Rii) is providing the following fee proposal in response to the request for
pavement analysis and design for the proposed reconstruction and widening along S. 9th Street from
Brick N Wood Drive to Veterans Memorial Parkway (Des. No. 1900482), in the City of Lafayette, Indiana.
The existing roadway consists of two (2) travel lanes, one (1) in each direction, with a southbound right
turn lane at Amelia Earhart Elementary School. No shoulders are not present along the project
alignment. Based on the information provided, it is understood that the existing pavement is to be
reconstructed and widened to provide two travel lanes, one in each direction, and a two way center
turn lane with curb and gutter. In addition, a new roundabout will be constructed at the intersection of
S. 9% Street and Ortman Lane, and it is understood that the existing southbound right turn lane at
Amelia Earhart Elementary School will be maintained. Additionally, it is proposed to construct a new
multi-use trail and sidewalk between Veteran’s Memaorial Parkway and Twyckenham Boulevard.

Rii will provide a full pavement design report for this project in accordance with Part 6 (Pavement
Design) of the IDM, including recommendations for the proposed pavement section along the
reconstructed and widened S. 9t Street roadway and new multi-use trail.

Pavement Design and Recommendations

At the time of this proposal, it is unknown whether the existing pavement section will be reused as part
of the proposed pavement section or completely replaced. Therefore, Rii has provided hours to perform
a site visit to conduct a patching survey and assess the current pavement condition. The patching survey
will determine where partial depth and full depth patching will be needed for structural purposes.
Distresses will be logged and recommendations provided for patching based on the observed distress
types and severities in accordance with Chapter 603 of the IDM.

Rii will review all available information provided for the subject project, which is anticipated to include
design plans, traffic data, geotechnical report and pavement core reports. Following review of the
project plans, pavement and geotechnical data, Rii will perform iterative MEPDG design analyses to
determine the proposed pavement section for the roadway reconstruction and widening, which will
include evaluating up to four (4) alternate pavement sections for the project in accordance with
Chapters 601, 602, 604 and 605 of the IDM. In addition, Rii will provide a proposed pavement section for
the new multi-use trail.

Analysis of cost per lane per mile for the overlay will be performed for each alternative analyzed in
accordance with Chapter 606 of the IDM.

Rii will provide a methodology for selection of the preferred pavement treatment along with a
recommendation.

2|Page



As part of the pavement selection, Rii will review possible construction and maintenance issues.

Final Pavement Design Report

Based on the pavement designs evaluated Rii will provide a complete and comprehensive pavement
design report that will include project intent and pavement history from initial construction through the
last pavement treatment. The report will include an updated conditions assessment and a patching
summary table. The recommended design will be presented with a table of design data.

A pavement design report will be prepared in accordance with the requirements outlined in Part 6 of the
IDM. Rii will provide a memorandum report that incorporates the following elements per the Design
Manual:

e Executive summary

e Project description

e Pavement history (if available)

e Current pavement condition assessment and patching details (if required)
e Pavement design and recommendations

e Cost Analysis on a per lane per mile basis

e Selection methodology

e Construction and maintenance issues

e Appendices with:

Patching summary (if required)

Typical section details

HMA binder selection

AASHTOWare Pavement ME Design trials
Cost analyses

o O O O

Cost

Rii offers this fee proposal for the above tasks for pavement assessment, analysis, and design services
for $15,845.96 hased on the established contract rates.

Schedule

Upon receipt of notice to proceed (NTP), Rii will commence with wark as soon as practical and will meet
the established schedule for completion provided in the contract documents.

3|Page
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100 North Senate Avenue

PHONE: (317) 232-5095 Eric Holcomb, Governor

Room N725 FAX: (317) 233-8862 Joe McGuinness, Commissioner
Indianapolis, Indiana 46204
September 04, 2019 Prequalification Section
(317) 232-5095

John Brand

Butler, Fairman and Seufert, Inc.
8450 Westfield Blvd., Suite 300
Indianapolis, IN 46240

Re: Consultant Prequalification
Dear John Brand:

The Consultant Prequalification General/Technical Renewal Application submitted on 8/16/2019 has been reviewed
by this office. Your firm has been prequalified to provide consulting services to the Indiana Department of
Transportation (INDOT) in the work groups listed on the attached Work Type Certification, effective 09/04/2019. This
approval supersedes any previous approval for prequalification, but is subject to revision or modification in
accordance with the most current edition of the INDOT Consultant Prequalification Manual. Your Financial approval
will expire on 03/30/2020. Your General/Technical approval will expire on 09/30/2021.

Your Firm's annual contracting capacity for the CPA Audit Level is $28,665,408.00 for the fiscal period that ended on
9/30/2018. Your firm was approved for this financial level as notified separately by the External Audit Section. The
requested and approved financial level determines the firm's service limitations as stated in the INDOT Consultant

Prequalification Manual. Consultant firms must submit their annual financial application within 180 calendar days of
the end of each fiscal year.

You are required to submit a modification application in the event of any changes In firm ownership, firm address,
form of business entity under which the firm operates, manpower significant enough to affect the firm's qualifications
or capacity (or operations of laboratories, facilities, etc.), financial status (such as filing for bankruptcy), or any other
change which affects an element INDOT considers when prequalifying a consultant. The Consultant must notify
INDOT within 15 days of any change in the information provided in its Prequalification Application and to submit a
modification application in a timely manner. Failure to submit a modification application within 15 days after the
initial notification will result in the loss of the Consultants Prequalification Status.

Please contact Mr. John Leming, Consultant Prequalification Research Analyst at 317-234-4917 if you have any
questions on this matter,

Respectfully,

-

Jose M. Murillo, P.E.
cc: Prequalification File Prequalification Engineer
External Audit
www.in.gov/dot/

An Equal Opportunity Employer



Prequalified Work Type Cetrtification

Issued By

Indiana Department of Transportation

Butler, Fairman and Seufert, Inc.

Valid Work Groups

Effective: 09/04/2019

Expires on:

Date Printed: 09/04/2018¢

09/30/2021

Work Type Code  Work Type Description Qualifying Person(s)
2.2 Traffic Forecasting
Wisecaver, Greg
3.1 Non-Complex Traffic Capacity and Operations Analysis
Sheets, Joanna Carly
3.2 Complex Traffic Capacity and Operations Analysis
Williard, Troy D
4.1 Traffic Safety Analysis
Sheets, Joanna Carly
5.1 Environmental Document Preparation - EA/EIS
Scott, Ryan L
5.2 Environmental Document Preparation - CE
Scott, Ryan L
5.3 Environmental Document Preparation - Section 4(f)
Scott, Ryan L
54 Ecological Surveys
Bennett, Neal E
5.5 Wetland Mitigation
Bennett, Neal E
5.6 Waterway Permits
Bennett, Neal E
5.8 Noise Analysis and Abatement Design
Scott, Ryan L
5.10 Historical/Architectural Investigations
Biggio, Elizabet
5.13 ESA Screening and Phase | ESA
Scott, Ryan L.
6.1 Topographic Survey Data Collection
Gosewehr, Eugene K
Neal, Mark \W A o
8.1 Non-Complex Roadway Design /.

www.in.gov/dot/

An Equal Opportunity Employer

Wheatley, Christopher W

Page 1 of 3



Work Type Code

Work Type Description

Qualifying Person(s)

8.2 Complex Roadway Design
lsaacs, Daniel J
Wheatley, Christopher W
8.3 Roundabout Design
Sheets, Joanna Carly
9.1 Level 1 Bridge Design
Matel, Michael
Wright, Bryan W
9.2 Level 2 Bridge Design
Matel, Michael
Wright, Bryan W
10.1 Traffic Signal Design
Wiilliard, Troy D
10.3 Complex Roadway Sign Design
Isaacs, Daniel J
10.4 Lighting Design
{saacs, Daniel J
11.1 Right of Way Plan Development
Friend, Brent A
Nick, Randall A
12.1 Project Management for Acquisition Services
Deahl, James A
12.2 Title Research
Friend, Brent A
12,3 Value Analysis
Alexander, Craig E
12.4 ‘Appraisal
Alexander, Craig E
12.5 Appraisal Review
Alexander, Craig E
12.6 Negotiation
Francis, Ronald L A )
12.7 Closing 0 ‘

www.in.gov/dot/
An Equal Opportunity Employer

Francis, Ronald L

Page 2 of 3



Work Type Code

Work Type Description

Qualifying Person(s)

13.1 Construction Inspection

Biesecker, Michael W

Books, Jeremy L
14.1 Regular Bridge Inspection

Olson, Jonathan D
14.2 Complex Bridge Inspection

Olson, Jonathan D
14.4 Small Structure and Miscellaneous Structure Inspections

Qlson, Jonathan D

Scott, Michael D
14.5 Bridge Load Capacity Rating & Other Bridge Analysis/Testing

Olson, Jonathan D
16.1 Utility Coordination

Hintz, Kevin A
17.1 Drainage Design for Driveway Permits

Sheets, Joanna Carly
17.2 Small Structure and Pipe Design

Langille, Andrea M
17.3 Storm Sewer and Detention Design

Sheets, Joanna Carly
17.4 Bridge Hydraulic Design

cc: Prequalification File

An Equal Opportunity Employer

www.in.gov/dot/

Shergalis, Katlyn
Wright, Bryan W

o0

Jose M. Murillo, P.E.
Prequalification Engineer
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INDIANA DEPARTMENT OF TRANSPORTATION

e e st e M ke e e S S B
100 North Senate Avenue Eric Holcomb, Governor

Room N749 Joe McGuinness, Commissioner
Indianapolis, Indiana 46204

March 27, 2020

Mr. Bradley Watson, Executive Vice President
Butler, Fairman & Seufert, Inc.

8450 Westfield Blvd

Suite 300

Indianapolis, IN 46240

Dear Mr. Watson:

We have performed a cognizant review of the audit and supporting workpapers of the Indirect Cost Rate of
Butler, Fairman & Seufert, Inc. as presented in the Statement of Direct Labor, Fringe Benefits, and General
Overhead for the year ended September 30, 2019 in accordance with our role as Cognizant Agency as defined
in 23 U.S.C. 112(b)(2)(c) and 23 CFR 172.3 and 172.7. The audit was performed by the independent CPA firm
Somerset CPAs. The CPA represented that the audit was conducted in accordance with the Government
Auditing Standards, as promulgated by the Comptroller General of the United States of America, and the audit
was designed to determine that the indirect cost rate was established in accordance with Cost Principles
contained in the Federal Acquisition Regulation, 48 CFR Part 31. Our cognizant review was performed in
accordance with the AASHTO Review Program for CPA Audits of Consulting Engineers’ Indirect Cost Rates.

In connection with our cognizant review, nothing came to our attention that caused us to believe that the audit
and supporting workpapers for the Indirect Cost Rate and the related Audit Report we reviewed did not conform
in all material respects to the aforementioned regulations and auditing standards.

Corporate: 159.36%
Facilities Capital Cost of Money (FCCM): 0.47%

Yours truly,

A/am%ﬁ/%é

Natalya Clark,
Manager of External Audit

AState that Works

www.in.gov/dot/ .
An Equal Opportunity Employer ﬂ- Indiana
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Standard RFP Form Ver. 8-22-18

Posting Date: February 24, 2020

Request for Proposals Notification

Title: City of Lafayette, Indiana Widening of S 9" Street from Brick N Wood Drive to Veterans
Memorial Parkway (Des # 1900482) in Crawfordsville District

Response Due Date & Time: March 23, 2020 at 3:30 PM

This Request for Proposals (RFP) is official notification of needed professional services. This RFP
is being issued to solicit a letter of Interest (LOI) and other documents from firms qualified to
perform engineering work on federal aid projects. A submittal does not guarantee the firm will be
contracted to perform any services but only serves notice the firm desires to be considered.

Contact for Questions: Jeromy Grenard, PE — City Engineer
20 N. 6" Street
Lafayette, IN 47901
765-807-1050
jgrenard@lafayette.in.gov

Submittal Requirements:
1. Letter of Interest — 6 Copies (required content and instructions follow)

2. One (1) signed Affirmative Action Certification and associated required documents for all
items if the DBE goal is greater than 0%.

Submit To: Jeromy Grenard, PE — City Engineer
20 N. 6™ Street
Lafayette, IN 47901
765-807-1050
jgrenard@lafayette.in.gov



Selection Procedures:

Standard RFP Form Ver. 8-22-18

Consultants will be selected for work further described herein, based on the evaluation of the Letter of Interest
(LOI) and other required documents. The Consultant Selection Rating Form used to evaluate and score the
submittals is included for your reference. Final selection ranking will be determined by:

{* The weighted score totals with the highest score being the top ranked firm
" Rank totals with the lowest rank total being the top ranked firm

Requirements for Letters of Interest (LOI)

A. General instructions for preparing and submitting a Letter of Interest (LOI).

1. Provide the information, as stated in Item B below, in the same order listed and signed by an
officer of the firm. Signed and scanned documents, or electronically applied signatures are
acceptable. Do not send additional forms, resumes, brochures, or other material unless
otherwise noted in the item description.

2. LOP’s shall be limited to twelve (12) 8 47 x 11” pages that include Identification,
Qualifications, Key Staff, and Project Approach.

3. LOI’s must be received no later than the “Response Due Date and Time”; as shown in the
RFP header above. Responses received after this deadline will not be considered. Submittals
must include all required attachments to be considered for selection.

B. Letter of Interest Content

1. Identification. Qualifications and Key Staff

a.

Provide the firm name, address of the responsible office from which the work will
be performed and the name and email address of the contact person authorized to
negotiate for the associated work.

List all proposed sub consultants, their DBE status, and the percentage of work to be
performed by the prime consultant and each sub consultant. (See Affirmative Action
Certification requirements below.) A listing of certified DBE’s eligible to be
considered for selection as prime consultants or sub-consultants for this RFP can be
found at the “Prequalified Consultants” link on the Indiana Department of
Transportation (INDOT) Consultants Webpage.
(http://www.in.gov/indot/2732.htm).

List the Project Manager and other key staff members, including key sub
consultant staff, and the percent of time the project manager will be
committed for the contract, if selected. Include project engineers for
important disciplines and staff members responsible for the work. Address
the experience of the key staff members on similar projects and the staff
qualifications relative to the required item qualifications.

Describe the capacity of consultant staff and their ability to perform the work
in a timely manner relative to present workload.



Standard RFP Form Ver. 8-22-18

2. Project Approach

a. Provide a description of your project approach relative to the advertised
services. For project specific items confirm the firm has visited the project
site. For all items address your firm’s technical understanding of the project
or services, cost containment practices, innovative ideas and any other
relevant information concerning your firm’s qualifications for the project.

Requirements for Affirmative Action Certification

A completed Affirmative Action Certification form is required for all items that identify a DBE goal greater
than "0", in order to be considered for selection. The consultant must identify the DBE firms with which it
intends to subcontract.

On the Affirmative Action Certification, include the contract participation percentage of each DBE and list
what the DBE will be subcontracted to perform.

If the consultant does not meet the DBE goal, the consultant must provide documentation in additional pages
after the form that evidences that it made good faith efforts to achieve the DBE goal.

All DBE subcontracting goals apply to all prime submitting consultants regardless of the prime's status of
DBE.

INDOT DBE Reciprocity Agreement with KYTC

An Agreement between INDOT and the Kentucky Transportation Cabinet (KYTC) established reciprocal
acceptance of certification of DBE firms in their respective states under the Unified Certification Program
(UCP) pursuant to 49 CFR 726.81(e) and (f).

Copies of the DBE certifications, as issued by INDOT or the Kentucky Transportation Cabinet (KYTC), are

to be included as additional pages after the AAC form for each firm listed on the AAC form. The following
are DBE Locator Directories for each State Transportation Agency:

INDOT: https://entapps.indot.in.gov/DBELocator/

KYTC:  https://transportation.ky.gov/Civil-Rights-and-Small-Business-
Development/Pages/Certified-DBE-Directory.aspx

Information about the Indiana DBE Program is available at:  https:/www.in.gov/indot/2674.htm.

Information about the KYTC DBE Program is available at:
https://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/default.aspx.




Standard RFP Form Ver. 8-22-18

Work item details:

Local Public Agency: City of Lafayette

Project Location: S 9t Street from Brick N Wood Drive to Veterans Memorial Parkway
Project Description: Engineering design and construction inspection for the widening and
urbanization of S 9" Street. Cross section to include two travel lanes, a two-way left turn lane,
curb and gutter and storm sewer. Addition of a 10-ft multi-use path on the west side of the road
and a 5-ft sidewalk on the east. New pedestrian-scale lighting, an intersection improvement at the
intersection of S 9™ Street and Ortman Lane, and street trees.

INDOT Des #: 1900482

Phases Included: PE.RW, CE

Estimated Construction Amount:  $5,300,000

Funding: 80% Federal / 20% Local Match

Term of Contract: ~ Until Project Completion

DBE goal: 7%

Required Prequalification Categories:

W 5.2 Environmental Document Preparation - CE [ 12.1 Project Management for Aquisition Services

¥ 6.1 Topographical Survey Data Collection v 12.2 Title Search

W 8.1 Non-Complex Roadway Design W 12.4 Appraisal

I~ 9.1 Level 1 Bridge Design W 12.5 Appraisal Review

¥ 11.1 Right of Way Plan Development W 13.1 Construction Inspection

I” Additional Categories Listed Below:
5.6,59,5.10,7.1, 8.3, 10.1, 10.4, 18.1



Standard RFP Form Ver. 8-22-18

LPA Consultant Selection Rating Sheet

Sample:

RFP Selection Rating for Des. No.
(City, County, Town) or (Local Public Agency)

Services Description:

Consultant Name:

Evaluation Criteria to be Rated by Scorers

: ; Weighted
Category Scoring Criteria Scale Score Weight Sim
Performance evaluation score averages from historical performance data.
Past Quality score for similar work from performance database. 6
Performance Schedule score from performance database. 3
Responsiveness score from performance database. 1

Capacity of Evaluation of the team's pel’sonnel and equipment to perform the project on time.
Availability of more than adequate capacity that results in added value.
Adequate capacity to meet the schedule. 0
Work Insufficient available capacity to meet the schedule. -1
Technical Expertise: Unique Resources that yield a relevant added value or efficiency
to the deliverable.

—

20

Team to do

Demonstrated outstanding expertise and resources identified

Team's X ; D
Demotstrated _for required services for value _@ddefi be-l-!.ﬁ,ﬂ[‘ 15
; : Demonstrated high level of expertise and resources identified
Qualifications X . 1
for required services for value added benefit.
Expertise and resources at appropriate level. [4]
Insufficient expertise and/or resources. -3
Predicted ability to manage the project, based on: experience in size, complexity,
type, subs, documentation skills.
Project Demonstrated outstanding experience in similar type and complexity. 2
Mobaser Demonstrated high level of experience in similar ty pe and comp lexity . 1 20
& Experience in similar type and complexity shown in resume. 0
Experience in different type or lower complexity. -1

Insufficient experience.[ -3
Project Understanding and Innovation that provides cost and/or time savings.

Approach to High level of undel'stalldiz}g and viable hmnvativ!a ideas proposed. 2
Project High level of understanding of the project. 1 15
LN Basic understanding of the project. 0
Lack of project understanding -3
Weighted Sub-Total:

It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective
manner without regard to personal preference.

[ certify that I do not have any conflicts of interest associated with this consultant as defined in 49CFR118.36.

I have thoroughly reviewed the letter of interest for this consultant and certify that the above scores represent my best judgment of this firm's abilities.

Signature: Print Name:

Title: Date:

(Form Rev. 4-7-16)



Standard RFP Form Ver. 8-22-18
(Rev. 06/27/18)

Des. #: 1900482

Affirmative Action Certification (AAC) for Disadvantaged Business Enterprises (DBE)

I hereby certify that my company intends to affirmatively seek out and consider Disadvantaged Business Enterprises (DBEs) certified
by the State of Indiana’s DBE Program and the Kentucky Transportation Cabinet (KYTC) DBE Program to participate as part of this
proposal.  An Agreement between INDOT and KYTC established reciprocal acceptance of certification of DBE firms in their
respective states under the Unified Certification Program (UCP) pursuant to 49 CFR §26.81(e) and ().

I acknowledge that this certification is to be made an integral part of this proposal. T understand and agree that the submission of a
blank certification may cause the proposal to be rejected. I certify that I have consulted the following DBE websites to confirm that
the firms listed below are currently certified DBEs:

INDOT: https://entapps.indot.in.cov/DBELocator/
KYTC:  https:/transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx

I certify that I have contacted the certified DBE’s listed below, and if my company becomes the CONSULTANT, these DBEs have
tentatively agreed to perform the services as indicated. I understand that neither my company nor I will be penalized for DBE
utilization that exceeds the goal. After contract award, any change to the firms listed in this Affirmative Action Certification to be
applied toward the DBE goal must have prior approval by INDOT"s Economic Opportunity Division.

I. DBE Subconsultants to be applied toward DBE goal for the RFP item:

Certified DBE Name Service Planned Estimatedbercontaceto
be Paid*

%
%
%
%

II.  DBE Subconsultants to be utilized beyond the advertised DBE goal for the RFP item:

Certified DBE Name Service Planned pente G hercentage o
be Paid*

%
%
%
%

Estimated Total Percentage Credited toward DBE Goal:
Estimated Percentage of Voluntary DBE Work Anticipated over DBE Goal:

Company Name:

Signature: Date:

* It is understood that these individual firm percentages are estimates only and that percentages paid may be greater or less as a result
of negotiation of contract scope of work. My firm will use good faith efforts to meet the overall DBE goal through the use of these
or other certified and approved DBE firms.



